QUALITY ASSURANCE PROVISIONS

NSN: 1650 00-488-1181
P/N: (78286) 65652-11202-041
NOMEN: Housing Assembly Tandem Servo Main Rotor.

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (78286) 65652-11202-041 Rev. "V", or latest revision and all details and

specifications referenced therein.
I. Quality/Inspection Requirements

A MIL-1-452080r ISO 9000 equivelent applies:
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

-\ 1L Supplemental Requirements

" A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or Iso 9000 equivelent
apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Articleand/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the
PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging. In addition, the contractor is responsible for providing completed inspection
method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "J" })aragraph 5.3.3(a),
(b),(c), and (g). Method and location shall be in accordance with the drawing.
III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as
follows:



~ A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceptable to the QAR. .

B. Critical Characteristics:
DRAWING 65652-11202 REV. "V"

1) Zone B7

This dia. 2.4930/2.4935 is to be maintained concentric to datum -J- within .001 T.LR.

2) Zone B6

This dia. 1.906/1.908 is to be maintained concentric to datum -J- within .001 T.LR.

3) Zone B9 .

.This dia. 3.2470/3.2475 is to be maintained concentric to datum -J- within .001 T.LR. and have
- a surface texture of 16 microinch.

4) Zone H8

This surface is to be maintained perpendicular to gatum -G- within .002

5) Zone G8

This surface is to be maintained perpendicular to datum -J- wthin .002

6) Zone B10

Datum -J- 2.751/2.752 dia. (before plating) 2.745/2.747 dia. (after plating and final machining)

and have a surface texture of 16 microinch.

7) All threads specified to class 3 or greater

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs,
dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the sole responsibility of the Government or any other
source and is the sole responsibility of the contractor. The foregoing applies notwithstanding
any reference to such equipment or the furnishing thereof that may be contained in any drawing.



I-961 FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit
C. Compliance with drawing, (78286) 65652-11202-041 Rev. "V", and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected
to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
(s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the sample(s) can
be refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

Notification of Shipment of Material For Governm,ent Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall notify the
designated test facility, in writing of the antisipapated shipping date, with an information copy to
the PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of test
samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Recieving report (DD form 250), bearing the QAR’s signiture and indication of preliminary
inspection, shall be fowarded to the PCO / ACO and the designated test facility. The envelopes
shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



1-964 FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)
A. The contractor shall deliver two (2) units of lot / item 001 within 180 calander days from the
date of this contract to the government designated facility listed below.

NAVANDEPOT CHERRY POINT

Attn: Betty Lupton, code 6.3.674

PSC Box 8021

MCAS Cherry Point, NC 28533

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN STOCK”.
CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and the
lot/item indentification. The characteristics that the First Article must meet and the testing
requirements that are specified elesewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the Government under the terms and conditions and within the time specified by the
Government.

The government shall act of this First Article within the time limit specified in paragraph” B”
above. The government reserves the right to require an equitable adjustment of the contract
price for any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. 1If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not consumed
or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it meets all
contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility at the
contractors expense.

E 1If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.
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G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contractor officer
informing him/her of the shipment of any articles furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to NAVICP 072 and to
the testing activity. Failure to provide such notiication shall excuse the government from any
delay in performing First Article Testing and informing the contractor of the sesults thereof.



C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the production
lot. In addition the QAR shall select one (1) item (s) at random from each successive lot or
portion thereof.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawing (78286) 65652-11202-041 rev. " V" or latest revision and all
specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing location

A. Ship sample(s)/data to:
NAVANDEPOT CHERRY POINT
Attn: Betty Lupton, code 6.3.674
PSC Box 8021
MCAS Cherry Point, NC 28533

B. Shipping container marking: NON RFI

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.

Shipment and Distribution of Sample(s):
A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall notify
the designated test facility, in writing of the antisipapated shipping date, with an information
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copy to the PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of
test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection and
Recieving report (DD form 250), bearing the QAR ’s signiture and indication of preliminary
inspection, shall be fowarded to the PCO / ACO and the designated test facility. The envelopes
shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided sample(s) can
be refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection
approval of the cognizant DCMAO. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor.
E. The designated test facility and the contracting officer shall be notified as to all shipping data

applicable to the sample(s), such as bill of lading number, method of shipment, etc...14 days
prior to shipping.



C-331 PRODUCTION LOT TESTING (GOVERNMENT TESTING)
A. The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all transportation charges prepaid by the
contractor to:

NAVANDEPOT CHERRY POINT
Attn: Betty Lupton, code 6.3.674
PSC Box 8021
MCAS Cherry Point, NC 28533
2. The samples shall be identified by contract number, lot number, and be clearly marked
as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples. Within 90
days of the reciept of the samples, the testing facility shall notify contracting officer, PCO /ACO
of the results of the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not recieve written notification of approval or disapproal
of the samples for a particular lot within 60 days from their submission for such testing, the
contract delievery schedle shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time
or times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delievery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must
pass all the contract requirements. In the event a sample fails to pass such requirements, the lot
will be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any porition of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (II) require
the submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.



F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a previos
sample to conformto the requirements of the specification, the contractor shall pay to the
government the costs of reinspection, examination and retesting and the contractor and his
sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the government
under the clause of this contract entitled Default.
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QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION

NSN: 9G 1650 00-488-1181
P/N: (78286) 65652-11202-041
NOMEN: Housing Assembly Tandem Servo Main Rotor.

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (78286) 65652-11202-041 Rev. "V", or latest revision and all details and
specifications referenced therein.

[. Quality/Inspection Requirements

MIL-I-452080r ISO 9000 equivelent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Cowy

II1. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or Iso 9000 equivelent
apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Articleand/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the
PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging. In addition, the contractor is responsible for providing completed inspection
method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph 5.3.3(a),
(b),(c), and (g). Method and location shall be in accordance with the drawing.
III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as
follows:



A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceptable to the QAR.

B. Critical Characteristics:
DRAWING 65652-11202 REV. "V"

1) Zone B7

This dia. 2.4930/2.4935 is to be maintained concentric to datum -J- within .001 T.LR.

2) Zone B6

This dia. 1.906/1.908 is to be maintained concentric to datum -J- within .001 T.LR.

3) Zone B9

.This dia. 3.2470/3.2475 is to be maintained concentric to datum -J- within .001 T.LR. and have
a surface texture of 16 microinch.

4) Zone H8

This surface is to be maintained perpendicular to gatum -G- within .002

5) Zone G8

This surface is to be maintained perpendicular to datum -J- wthin .002

6) Zone B10

Datum -J- 2.751/2.752 dia. (before plating) 2.745/2.747 dia. (after plating and final machining)
and have a surface texture of 16 microinch.

7) All threads specified to class 3 or greater

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs,
dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the sole responsibility of the Government or any other
source and is the sole responsibility of the contractor. The foregoing applies notwithstanding
any reference to such equipment or the furnishing thereof that may be contained in any drawing.
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STATEMENT

LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final

A ASREQ SEE BLOCK #1°6 Reg |Repro
16. REMARKS DCMC/ACO * 1/0
PARA 10.1,10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC / QAR I 1/0
** AT TIME OF CONTRACT COMPLETION.

PCO 1/0
15. TOTAL q
G. PREPARED BY. H. DATE 1. APPROVED BY J. DATE
Golin D, Leighty ol D. Leighty b5 1 of B




CONTRACT DATA REQUIREMENTS LIST
(I Data Item) .

Form Approved
OMB No. 0704-0188

burden estimate or any other aspect of this collection of infor luding suggesti

these addressess.

Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this
for reducing this burden , to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
‘Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:

TOP__

™

OTHER

D. SYSTEM/ITEM
9G 1650 00-488-1181

E. CONTRACT/PR

F. CONTRACTOR

1. DATAITEM | 2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE GROUP

3 " CERTIFICATION DATA / REPORTS
i —
4. AUTHORITY (Data Acquisition; 5. CONTRACT REFERENCE 6. REQUIRING OFFICE A
DI-MISC-80678/T3 DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
REQ SUBMISSION
LT STATEMENT |AS REQ SEE BLOCK 16* b. COPIES
REQUIRED -
8. APP CODE 11. AS OF DATE 13. DATEIF a. ADDRESSEE Final
‘ SUBSEQUENT Draft
A AS REQ SEE BLOCK 16* Reg | Repro
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY DCMC/ACO 1/0
' DCMC/ QAR * 1/0
BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S) PCO o 1/0
T “.“‘\‘PRODUCTION LOT SAMPLE.
BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
ARE PRIME (OEM) (78286)Sikorsky Aircraft APPROVED SOURCES.
BLOCK #5 - CONTRACT REFERENCE: P/N:65652-11202-041
Material4340 per AMS 6415 & Mil-F-7190 forging 65652-11202-001 cycle annealed
per SS 8023
Shot peen per note #3 JAW AMS-S-13165
Bonding of name plates per SS 8642
Cadimum plate per QQ-P-416
Chrome Plate per QQ-C-320B(4)
Black Oxide per Mil-C-13924C(1)
These certifications are required at First Article Testing or contract completion if twtiné
is waived.
3/0
G. PREPARED BY H. DATE I APPROVED BY J. DATE
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